

# A D D E N D U M N O . 3

---

**DETENTION CELLS/DISPATCH RELOCATION**  
**ROCKY HILL POLICE DEPARTMENT**  
Rocky Hill, CT  
KBA #15068.00 – **BID NO. 2016-007**

Date: May 9, 2016  
Page: 1 of 1

---

The following changes to the Project Manual shall become a part of the Drawings, Specifications, Bidding Requirements and Contract Documents; superseding previously issued Drawings, Specifications, Bidding Requirements, Contract Documents and Addenda, to the extent modified by this Addendum.

---

**CHANGES TO SPECIFICATIONS**  
**BIDDING AND CONTRACT REQUIREMENTS**

Standard Form of Agreement Between Owner and Contractor, AIA Document A101

Article 3.3

Add the following:

The completion date for the **DETENTION CELLS** is subject to adjustments of this Contract Time as provided in the Contract Documents. The Contractor and the Contractor's surety, if any, shall be liable for and shall pay the Owner the sums hereinafter stipulated as liquidated damages for each calendar day of the delay **OF THE DISPATCH RELOCATION ALTERNATE NO. 1 AND ALTERNATE NO. 3 WORK BEYOND AUGUST 19, 2016**, will be assessed Fifteen Hundred Dollars (\$1,500.00) until the Work is substantially complete.

**ATTACHMENTS**

NONE